
JOPLIN OVERPASS PROJECT 
 
 
The City of Joplin is requesting the services of one (1) consulting engineering firm, 
pending STIP approval, to perform the described professional services for the two (2) 
projects included on the provided attachments. 
 
If your firm would like to be considered for these consulting services, you may express 
your interest by responding to the City of Joplin City Hall 602 S. Main 4th Floor office.  
Qualifications need to be tailored to this project and include only relevant information.  
Generic qualifications will be graded down.   
 
Time and budget is of the upmost importance on these projects.  Your Statement of 
Qualifications (SOQ) should include a statement to indicate why your firm is interested 
in the project.  It should also include any other information which might help us in the 
selection process, such as the persons or team you would assign to each project, the 
backgrounds of those individuals, and other projects your company has recently 
completed or are now active.  Specific anticipated timelines are included on the provided 
attachment. 
 
It is anticipated that the 20th street overpass will have enough funding to be constructed 
and the 15th street overpass will be let as an alternate and constructed if enough cost 
savings are recognized to fund the shortfall.   
 
DBE firms must be listed in the MRCC DBE Directory located on MoDOT’s website at 
www.modot.gov, in order to be counted as participation towards an established DBE 
Goal. We encourage DBE firms to submit letters of interest as prime consultants for any 
project they feel can be managed by their firm. 
 
It is required that your firm’s Statement of Qualification (RSMo 8.285 through 8.291) and 
an Affidavit of Compliance with the federal work authorization program along with a copy 
of your firm’s E-Verify Memorandum of Understanding (15 CSR 60-15.020) be 
submitted with your firm’s Letter of Interest. 
 
Pursuant to the Brooks Act for Consultant Selection – the following criteria will be the 
basis for selection:  a) practical design (18 points), b) experience and competence (18 
points), c) the capacity of the firm to perform the work in the timeframe needed (23 
points), d) past performance (18 points), and e) innovative cost saving design 
considerations (23 points).  
 
Four copies of the letter of interest should be received at the address and by the time 
specified. 
 
We request all letters be received by 3:00 p.m., September 19, 2012 at City Hall, 602 S. 
Main, Joplin, Missouri, 4th Floor, Attention: Jack Schaller P.E., Assistant Public Works 
Director.  JSchalle@Joplinmo.org     417-624-0820 
 

mailto:JSchalle@Joplinmo.org


Attachment 
 

Jasper County 
Job No: TDG-3200(718) 

Location: 20th Street and KCS railroad 

Proposed Improvement: Construct overpass over KCS railroad 
Length: 900-1500 feet 

Approximate Construction Cost: $7,000,000 
DBE Goal 12% 

Letting Date: June 2013 

 
 
 
Consultant Services Required 

Bridge:   The engineering responsibilities may include but are not limited 
to the preparation of Preliminary and Contract plans. As part of preparing 
the plans the consultant may need to perform surveying, geotechnical 
investigations, hydraulic studies and provide environmental and historic 
preservation services/permits including the preparation of PS&E and 
final documents. 
Roadway:   The engineering responsibilities may include but are not 
limited to the preparation of Conceptual plans, Preliminary plans, 
Contract plans. Design services may include, right of way plans, 
surveying, geotechnical investigations, public involvement, 
environmental and historic preservation services/permits, contract 
documents, assisting with the bidding process, construction 
support/construction inspection, utility coordination/permits and traffic 
controls including the preparation of PS&E and final documents. 
Construction Phase:   The engineering responsibilities may include but 
are not limited to work with contractor on behalf of the City, assist with 
preconstruction conference, perform periodic site inspection, prepare 
change orders, inspect construction materials, check shop drawings 
submitted by contractor, conduct construction test and inspection, be 
present during critical construction operations, work with City to do full 
time inspections and reporting and participate in final inspection. 

 
 

Other Comments: 

Geotechnical Report: Prepared report expected by November 1, 2012. 
100% unsigned and unsealed bridge plans: Due to the Bridge Division 
Review Section by March, 2013. 
Final electronic signed and sealed roadway and bridge plans and JSP’s: 
must be submitted by April 4, 2013 for a June 2013 letting. 
Preliminary Roadway Plans:  Due by December 1, 2012. 
Right of Way Plans: Due by November 1, 2012.  Design will need to 
minimize the impact to the property on the each side of the proposed 
bridge. 
Interviews anticipated: - Due to the short timeframe it is anticipated that 
selection will be made within two weeks.  If necessary, the interviews will 
take place as quickly as one week from qualification submittal.  Goal is to 
have the project under contract with a consultant quickly. 
Timeline: Project must be ready for letting June 2013.  Consultant’s 
ability to meet or exceed this deadline will be scored higher.   
Inventive Design Considerations: Any inventive design considerations 
that will decrease right of way acquisition, speed up construction, or 
especially result in an overall cost savings will be looked upon favorably 
and will result in a higher score.   
Other: Selected consultant will be responsible for all survey, 
geotechnical, and any bridge memos, sounding request, etc.  An 
appraiser and negotiator will be selected by the city, if consultant has 
qualified staff on board; they may submit this in RFQ also. 



 
 

Jasper County 
Job No: TDG-3200(718) 

Location: 15th Street and KCS railroad 

Proposed Improvement: Construct overpass over KCS railroad 
Length: 900-1500 feet 

Approximate Construction Cost: $8,000,000 

DBE Goal 12% 
Letting Date: June 2013 

 
 
 
Consultant Services Required 

Bridge:   The engineering responsibilities may include but are not limited 
to the preparation of Preliminary and Contract plans. As part of preparing 
the plans the consultant may need to perform surveying, geotechnical 
investigations, hydraulic studies and provide environmental and historic 
preservation services/permits including the preparation of PS&E and 
final documents. 
Roadway:   The engineering responsibilities may include but are not 
limited to the preparation of Conceptual plans, Preliminary plans, 
Contract plans. Design services may include, right of way plans, 
surveying, geotechnical investigations, public involvement, 
environmental and historic preservation services/permits, contract 
documents, assisting with the bidding process, construction 
support/construction inspection, utility coordination/permits and traffic 
controls including the preparation of PS&E and final documents. 
Construction Phase:   The engineering responsibilities may include but 
are not limited to work with contractor on behalf of the City, assist with 
preconstruction conference, perform periodic site inspection, prepare 
change orders, inspect construction materials, check shop drawings 
submitted by contractor, conduct construction test and inspection, be 
present during critical construction operations, work with City to do full 
time inspections and reporting and participate in final inspection. 

 
 

Other Comments: 

Geotechnical Report: Prepared report expected by November 1, 2012. 
100% unsigned and unsealed bridge plans: Due to the Bridge Division 
Review Section by March, 2013. 
Final electronic signed and sealed roadway and bridge plans and JSP’s: 
must be submitted by April 4, 2013 for a June 2013 letting. 
Preliminary Roadway Plans:  Due by December 1, 2012. 
Right of Way Plans: Due by November 1, 2012.  Design will need to 
minimize the impact to the property on the each side of the proposed 
bridge. 
Interviews anticipated: - Due to the short timeframe it is anticipated that 
selection will be made within two weeks.  If necessary, the interviews will 
take place as quickly as one week from qualification submittal.  Goal is to 
have the project under contract with a consultant quickly. 
Timeline: Project must be ready for letting June 2013.  Consultant’s 
ability to meet or exceed this deadline will be scored higher.   
Inventive Design Considerations: Any inventive design considerations 
that will decrease right of way acquisition, speed up construction, or 
especially result in an overall cost savings will be looked upon favorably 
and will result in a higher score.   
Other: Selected consultant will be responsible for all survey, 
geotechnical, and any bridge memos, sounding request, etc.  An 
appraiser and negotiator will be selected by the city, if consultant has 
qualified staff on board; they may submit this in RFQ also.  


